

PMS 2014 Schedule A Construction																																							
			Principal		Carl		Casey / Tim		Laura		Mike		Duane		Clerical		Zane	Total				Survey																	
			Cost		Supervising Eng III		Project Manager		RPR		CADD		Survey Crew				Project Engineer																						
		Hours	at		Hours	Cost	at		Hours	Cost	at		Hours	Cost	at		Hours	Cost	at		Mileage	Supplies		Printing		Equipment		Postage &		Tech Charge		Per Diem		Subconsultant		Total		Total	
						\$ 174			\$ 162		\$ 96		\$ 103		\$ 114		\$ 118				Miles	\$ 0.75	LS	Set	\$ 90		\$ 280		\$ 5	Hour	\$ 5.50	Day	\$ 40.00		LS		1.10		
10	Project Management		\$ -		\$ -	12	\$ 1,944		\$ -		\$ -		\$ -		\$ -	12	\$ 1,416	24	\$ 3,360		\$ -			\$ -		\$ -		\$ -	24	\$ 132		\$ -			\$ -	\$ 132	\$ 3,492		
30	Design Survey		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	-	\$ -		\$ -			\$ -		\$ -		\$ -	0	\$ -		\$ -			\$ -	\$ -	\$ -	\$ -	
31	Construction Survey		\$ -		\$ -		\$ -		\$ -		\$ -	80	\$ 9,120		\$ -		\$ -	80	\$ 9,120	500	\$ 375			\$ -		\$ -		\$ -	80	\$ 440		\$ -			\$ -	\$ 815	\$ 9,935		
32	Geotechnical		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	-	\$ -		\$ -			\$ -		\$ -		\$ -	0	\$ -		\$ -	\$ 14,000	\$ 15,400	\$ 15,400	\$ 15,400			
50	Construction Administration		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	-	\$ -		\$ -			\$ -		\$ -		\$ -											
51	Shop Drawing Review		\$ -		\$ -	2	\$ 324	24	\$ 2,304		\$ -		\$ -		\$ -	8	\$ 944	34	\$ 3,572		\$ -			\$ -		\$ -		\$ -	34	\$ 187		\$ -			\$ -	\$ 187	\$ 3,759		
52	Progress Meetings		\$ -		\$ -	2	\$ 324	8	\$ 768		\$ -		\$ -		\$ -	14	\$ 1,652	24	\$ 2,744	300	\$ 225			\$ -		\$ -		\$ -	24	\$ 132	3	\$ 120			\$ -	\$ 477	\$ 3,221		
53	Progress Estimates/Change Orders		\$ -		\$ -	4	\$ 648		\$ -		\$ -		\$ -		\$ -	24	\$ 2,832	28	\$ 3,480		\$ -			\$ -		\$ -		\$ -	28	\$ 154		\$ -			\$ -	\$ 154	\$ 3,634		
54	Inspection		\$ -		\$ -		\$ -	620	\$ 59,520		\$ -		\$ -		\$ -	16	\$ 1,888	636	\$ 61,408	2100	\$ 1,575			\$ -		\$ -		\$ -	636	\$ 3,498		\$ -			\$ -	\$ 5,073	\$ 66,481		
55	Pre-Construction		\$ -		\$ -	2	\$ 324	8	\$ 768		\$ -		\$ -		\$ -	2	\$ 236	12	\$ 1,328	100	\$ 75			\$ -		\$ -		\$ -	12	\$ 66		\$ -			\$ -	\$ 141	\$ 1,469		
56	Construction Administration		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	-	\$ -		\$ -			\$ -		\$ -		\$ -	0	\$ -		\$ -			\$ -	\$ -	\$ -	\$ -	
57			\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	-	\$ -		\$ -			\$ -		\$ -		\$ -	0	\$ -		\$ -			\$ -	\$ -	\$ -	\$ -	
58			\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	-	\$ -		\$ -			\$ -		\$ -		\$ -	0	\$ -		\$ -			\$ -	\$ -	\$ -	\$ -	
			\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	-	\$ -		\$ -			\$ -		\$ -		\$ -	0	\$ -		\$ -			\$ -	\$ -	\$ -	\$ -	
	Total Construction Administration	0	\$ -	0	\$ -	10	\$ 1,620	660	\$ 63,360	0	\$ -	0	\$ -	0	\$ -	64	\$ 7,552	734	\$ 72,532	2500	\$ 1,875	\$ -	0	\$ -	0	\$ -	0	\$ -	734	\$ 4,037	3	\$ 120	\$ -	\$ -	\$ 6,032	\$ 78,564			
60	Project Closeout																	-																					
61	Substantial Completion/walkthrough		\$ -		\$ -	4	\$ 648	8	\$ 768		\$ -		\$ -		\$ -	8	\$ 944	20	\$ 2,360	480	\$ 360			\$ -		\$ -		\$ -	20	\$ 110	1	\$ 40			\$ -	\$ 510	\$ 2,870		
62	Final Pay Request		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	2	\$ 236	2	\$ 236		\$ -			\$ -		\$ -		\$ -	2	\$ 11		\$ -			\$ -	\$ 11	\$ 247		
63	Final Change Order		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	2	\$ 236	2	\$ 236		\$ -			\$ -		\$ -		\$ -	2	\$ 11		\$ -			\$ -	\$ 11	\$ 247		
64	Final Completion		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	2	\$ 236	2	\$ 236		\$ -			\$ -		\$ -		\$ -	2	\$ 11		\$ -			\$ -	\$ 11	\$ 247		
65	Record Drawings		\$ -		\$ -	4	\$ 648	12	\$ 1,152	40	\$ 4,120		\$ -		\$ -	12	\$ 1,416	68	\$ 3,216		\$ -		5	\$ 450		\$ -		\$ -	68	\$ 374		\$ -			\$ -	\$ 824	\$ 4,040		
66	Anniversary Inspection		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	-	\$ -		\$ -			\$ -		\$ -		\$ -	0	\$ -		\$ -			\$ -	\$ -	\$ -	\$ -	
67			\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	-	\$ -		\$ -			\$ -		\$ -		\$ -	0	\$ -		\$ -			\$ -	\$ -	\$ -	\$ -	
68			\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	-	\$ -		\$ -			\$ -		\$ -		\$ -	0	\$ -		\$ -			\$ -	\$ -	\$ -	\$ -	
69			\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -	-	\$ -		\$ -			\$ -		\$ -		\$ -	0	\$ -		\$ -			\$ -	\$ -	\$ -	\$ -	
	Total Closeout		\$ -	0	\$ -	8	\$ 1,296	20	\$ 1,920	40	\$ 4,120	0	\$ -	0	\$ -	26	\$ 3,068	94	\$ 6,284	480	\$ 360	\$ -	5	\$ 450	0	\$ -	0	\$ -	94	\$ 517	1	\$ 40	\$ -	\$ -	\$ 1,367	\$ 7,651			
88	Quality Assurance		\$ -	8	\$ 1,392	12	\$ 1,944		\$ -		\$ -		\$ -		\$ -		\$ -		\$ 3,336		\$ -			\$ -		\$ -		\$ -	0	\$ -		\$ -			\$ -	\$ -	\$ 3,336		
	TOTAL PROJECT	0	\$ -	8	\$ 1,392	42	\$ 6,804	680	\$ 65,280	40	\$ 4,120	80	\$ 9,120	0	\$ -	102	\$ 12,036	932	\$ 94,632	3480	\$ 2,610	\$ -		\$ 450	0	\$ -	0	\$ -	932	\$ 5,126	4	\$ 160	\$ 14,000	\$ 15,400	\$ 23,746	\$ 118,378			