

April 30, 2020

Levi Jensen, P.E.
City of Gillette Utilities
611 N. Exchange Ave.
Gillette, WY 82716

RE: EPA Sanitary Survey Tank Repairs Project
Project No. 20UT03 MMI# 4323.051

Mr. Jensen:

Morrison-Maierle has reviewed the two bids received at 2:00 p.m. on March 29, 2020 for the EPA Sanitary Survey Tank Repairs Project. Both bids are recommended for acceptance as responsive bids.

The following Contractors submitted bids:

- Carr Coatings, LLC Belle Fourche, SD
- Wyoming Earthmoving Corporation Rozet, WY

Both bidders neglected to sign and date each page of the Bid Form, which is required by Article 15.03 of Section 00200 Instructions to Bidders. This error led Morrison-Maierle to classify these bids as informal. However, this bid appeared to meet all other requirements, and we do not recommend rejecting these bids.

As the only error in the bids is considered minor, Morrison-Maierle considers both bids to be responsive bids.

All bids received appeared to meet all requirements. All forms were signed, sealed, used City of Gillette forms, and had bid bonds for the correct amounts. There were no mathematical errors within the bids.

Carr Coatings did not submit a Wyoming Residency Certificate, however, the 5% Wyoming Preference Act of 1971, W.S. 16-6-201 did not cause a change in the lowest bidder order.

The following table summarizes the bids received, as well as the Engineer's Estimate.

Bidder	Schedule A (Z2-R1)	Schedule B (Z1-R4)	Schedule C (Z1-R4)
Carr Coatings, LLC	\$ 33,500.00	--	--
Wyoming Earthmoving Corporation	--	\$ 46,401.75	\$ 32,984.50
Engineer's Estimate	\$ 25,500.00	\$ 38,350.00	\$ 29,540.00

We create solutions that build better communities.

Schedule A (Z2-R1)

The bid received was \$8,000.00 higher than the Engineer's Estimate. This difference is primarily due to the nature of the project involving three separate days to install the final coating.

Schedule B (Z1-R4)

The bid received was \$8,051.75 higher than the Engineer's Estimate. The cost difference in the schedule can be attributed to the concrete subcontractor's cost.

Schedule C (Z1-R5)

The bid received was \$3,444.50 higher than the Engineer's Estimate.

Recommendations

With the range and quantity of bids, it is our opinion that the bids received were responsive and appropriate for the scope of work involved.

Based on this bid, we recommend awarding the Contract for Schedule A of the EPA Sanitary Survey Tank Repairs Project to Carr Coatings, LLC., in the amount of \$33,500.00, contingent upon City of Gillette funds.

Based on this bid, we recommend awarding the Contract for Schedule B and Schedule C of the EPA Sanitary Survey Tank Repairs Project to Wyoming Earthmoving Corporation, in the amount of \$46,401.75 and \$32,984.50, respectively, contingent upon City of Gillette funds.

We have also attached the official bid tabulation. Please review and let us know if you have any questions.

Sincerely,
MORRISON-MAIERLE, INC.



Zane A. Green, P.E.
Project Engineer

Encl (1): Bid Tabulation