

Downtown Facility Enhancement - Prefabricated Restroom Structure
16EN20

| | | HCI | DRM |
|-------|---|-----------|-----------|
| | Base Bid | \$196,774 | \$217,035 |
| | Options | | |
| Opt 1 | Porcelain fixtures | -\$5,000 | -\$5,250 |
| Opt 2 | Board and Bat over ledge stone* and architectural stone** | \$25,000 | \$24,779 |
| Opt 3 | Stucco over ledge stone* and architectural stone** | \$25,000 | \$1,209 |
| Opt 4 | Cantilever Overhang | no bid | \$12,088 |
| Opt 5 | Skylights in Gable Ends | \$2,500 | \$2,418 |
| Opt 6 | Exterior wall flood lighting | \$1,500 | \$1,451 |

*grey ledge stone to match seat wall tops from Gillette Ave.

**architectural stone to be Santa Barber Ashler as used on Gillette Ave.

Additional post bid cost saving options (deductions or additions to Base Bid)

| | | | |
|-------|--|-----------|-----------|
| Opt 7 | Change exterior finish from Split Block appearance to Barnwood appearance | | -\$3,000 |
| Opt 8 | Change exterior finish from Split Block appearance to Board and Bat over Field Stone | | \$2,500 |
| Opt 9 | Delete Insulation and heating package* | estimated | -\$10,000 |

*may be some expense for ceiling mounted heating units