WARRANTY

(Developer)

CAMPBELL COUNTY SCHOOL DISTRICT NO. 1 , hereinafter the DEVELOPER, does
expressly affirm, promise and guarantee all project improvements including materials, equipment and
workmanship on the _CAMPBELL COUNTY HIGH SCHOOL SOCCER FIELD (CITY PROJECT
NO. 16EN46) FOR A PERIOD OF _TWO YEARS FROM THE DATE THE PROJECT
IMPROVEMENTS ARE ACCEPTED BY FORMAL ACTION OF THE GILLETTE CITY COUNCIL. In
the event that a particular item of equipment or major element of the total project improvements was placed
into continuous service prior to Substantial Completion of the total project, an Attachment A may be
attached to this Warranty to designate the separate warranty periods. Attachment A shall only be used when
the requirements of Supplementary Condition 13.07 have been met.

DEVELOPER further agrees in the event that any or all of the Project improvements fail to conform
to the Contract Documents or require any rebuilding, construction or reconstruction to keep Project
improvements in conformity with the Contract Documents or to bring Project improvements up to the
Contract Document Specifications that DEVELOPER will pay all necessary, reasonable and normal costs
whatsoever, incurred by the City of Gillette in repairing, construction, reconstruction, or rebuilding any of
the Project improvements which at any time within the above mentioned period of _TWO YEARS is not in
conformity with the Contract Documents.

Provided, however: That the City of Gillette shall give written notice to DEVELOPER that the City
of Gillette intends to perform work on the Project improvements and that said notice shall specify the
improvement, its location and the cause or kind of non-conformity with reference to the relevant Contract
Documents. Said notice shall be sent to DEVELOPER by registered mail before the City begins any work
or incurs any cost unless an emergency situation occurs. The occurrence of an emergency shall be
determined in the reasonable discretion of the City Engineer of the City of Gillette, and is declared to be an
event which renders advance notice contrary to the health, safety or welfare of the residents of the City of
Gillette. In case the City Engineer finds the existence of an emergency requiring immediate action he shall
serve notice to DEVELOPER in the form above mentioned as soon as practical and shall include an
explanation of the state of affairs requiring emergency action.

Provided, further: That the obligation of DEVELOPER shall be to compensate the City of Gillette
for bringing any improvements up to the Contract Documents Specifications and this obligation shall cover
all work necessary to bring the improvement into conformity, even if the work occurs after the expiration of
the two year period specified above if the City sent notice as provided above within the two year period or,
in the case of any emergency as provided above if the City actually began work on the improvement within
the two year period.
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DEVELOPER and the City of Gillette agree and acknowledge that this Agreement is the
consideration for aceeptance by the City of Gillette of the Project improvements for maintenance by the City
of Gillette including, but not limited to the release of any performance or penal bonds, letters of credit, cash
escrows, promissory notes or other securities posted and approved to secure the installation of required

Project improvements for _ CAMPBELL COUNTY HIGH SCHOOL SOCCER FIELD (CITY
PROJECT NO. 16EN46).

DATED this s S% day of |X lg,gm B ,2018

CAMPBELL COUNTY SCHOOL DISTRICT NO. 1

DEVELOPER
@W’A’VJ K‘lﬁaw\ﬁd Associate Superintendent for Instructional Support
SIGNATURE (TITLE)
Dennis Holmes
STATE OF WYOMING }
} SS
COUNTY OF CAMPBELL !

The foregoing instrument was acknowledged before me by Dennis Holmes as Associate Supgrintendent for
Instructional  Support  for Campbell County School District No. 1, this \ ! A day of
,2018

Witness my hand and official seal.

My commission Expires: I '9 (g '9»0 l q

APPROVED BY CITY OF GILLETTE

MAYOR, CITY OF GILLETTE

ATTEST:

GILLETTE CITY CLERK
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